STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGSALS | SSUED 6
NUMBER OF BI DDERS 4

05/ 07/ 03
01-411214

B I

01- MEN-1-74.8/82.9

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

772, 480.

791, 275.

817, 645.

939, 210.

HVL

00

00

00

00

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N MENDOCI NO COUNTY NEAR WESTPORT

FROM 0.1 KM SOUTH OF BLUE SLI DE

GULCH BRI DGE TO JUAN CREEK BRI DCE

OPEN GRADED ASPHALT CONCRETE

0. 0% WOMVEN S BUSI NESS ENTERPRI SES -
0

Bl D245
PAGE 1
05/ 08/ 03

CONTRACT CODE "A '

17 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NE

TOTAL NUMBER OF WORKI NG DAYS
764, 000. 00 AMOUNT OVER 8, 480. 00 PERCENT OVER EST
Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 MERCER FRASER COVPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502-1006
2 MENDOCI NO CONSTRUCTI ON 707 459-2377
SERVI CES | NC 00443396
P O BOX 1517 FAX 707 459-0644
WLLITS CA 95490
4 ARGONAUT CONSTRUCTORS 707 542-4862
00171432
P O BOX 639 FAX 707 542-3210
SANTA RCSA CA 95402
3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA  95077-

5085

SS ENTERPRI SES -
40

1.11

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:
752, 651. 00

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



01-411214 Bl D245

01- MEN-1-74 PAGE 2

05/ 07/ 03 05/ 08/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE COVPANY I TEMS 6, 8, 11 AND 13 ( PARTI AL)
ANDERSON CA
PRI CE STRI PI NG I TEMS 7 AND 14 THRU 17

CRESCENT CITY CA

TRAFFI C SOLUTI ONS | TEMS 3 AND 5 ( PARTI AL)
REDDI NG CA



01-411214 Bl D245
01- MEN-1-74 PAGE 3
05/ 07/ 03 05/ 08/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL FENCE
SACRAMENTO CA

PRI CE STRI PI NG
CRESCENT CITY CA

TAKAKO TRAFFI C CONTROL
MOUNTAI N RANCH CA

W NDSOR FUEL COVPANY
W NDSOR CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L

STRI PI NG AND PAVEMENT MARKERS

TRAFFI C CONTROL AND FLAG NG ( PARTI AL)

TACK A L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL FENCE
SACRAMENTO CA

PRI CE STRI PI NG
CRESCENT CITY CA

TRAFFI C SOLUTI ONS
REDDI NG CA

W NDSOR FUEL COMPANY
W NDSOR CA

I TEMS 6, 8, 11 AND 13

I TEM5S 7 AND 14 THRU 17

| TEM 3

| TEM 12 ( PARTI AL)



01-411214 Bl D245

01- MEN-1-74 PAGE 4

05/ 07/ 03 05/ 08/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A B S L CONSTRUCTI ON COLD PLANE AND ASPHALT CONCRETE PAVEMENT
HAYWARD CA
APEX FENCE VETAL BEAM GUARD RAI L
ANDERSON CA
PRI CE STRI PI NG STRI PI NG AND MARKERS

CRESCENT CI TY CA

TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA S| GNS
REDDI NG CA



01-411214 Bl D245

01- MEN-1-74 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
05/ 07/ 03 05/ 08/ 03
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUWP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 5, 000. 00* 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 3, 000. 00~ 3, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 60, 000. 00* 60, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2,000. 00 4,000. 00
6 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 46 35.00 1, 610. 00
7 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %4 58 35.00 2,030. 00
8 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 400 45. 00 18, 000. 00
9 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT %4 1,210 20. 00 24,200. 00
10 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 1,410 25.00 35, 250. 00
11 030959 GUARD RAI LI NG VVEED CONTROL NMAT M 450 50. 00 22,500. 00
12 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 7,330 73.00 535, 090. 00
13 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2,200. 00 8, 800. 00
14 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 58 40. 00 2,320.00
15 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 45,100 . 80 36, 080. 00
16 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,600 1.00 2,600. 00
(BROKEN 10.98 M- 3.66 M
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) M 2,750 4.00 11, 000. 00

TOTAL 772, 480. 00
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01-411214
01- MEN-1-74
05/ 07/ 03
SECOND
BI D AMOUNT
2, 200. 00* 2200. 00
2,700. 00* 2700. 00
3, 500. 00* 3500. 00
57, 985. 00* 57985. 00
2,990. 00 5980. 00
60. 00 2760. 00
30. 00 1740. 00
39. 00 15600. 00
8. 00 9680. 00
26. 50 37365. 00
42.00 18900. 00
79. 00 579070. 00
2,000. 00 8000. 00
35.00 2030. 00
.75 33825. 00
. 65 1690. 00
3.00 8250. 00
791, 275. 00

SUMMARY

OF

REMA

571740.
8000.
2030.

33825.
1690.
8250.

817, 645. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 000. 00~ 1000
1, 000. 00* 1000.
5, 000. 00~ 5000.
126, 400. 00* 126400
5, 000. 00 10000.
35.00 1610.
35.00 2030.
48. 00 19200.
28. 00 33880.
65. 00 91650.
59. 00 26550.
75. 90 556347
2,500. 00 10000.
41. 00 2378.
.90 40590.
.75 1950.
3.50 9625.
939, 210. 00

Bl D245
PAGE 6
05/ 08/ 03



